**Tioga County**
**Glenmary Drive over Thorn Hollow Bridge Replacement**
**Tioga, New York**

| Plan Set | INDIVIDUAL'S NAME / FIRM NAME & ADDRESS | TELEPHONE/FAX NO. | E-MAIL | CHECK#/ CASH | DATE | RECEIVED ADDENDUM CONFIRMED #1 | #2 | #3 | TOTAL BID |
|---|---|---|---|---|---|---|---|---|---|
| 1 | R DeVincentis Construction Inc | (607) 723-4319 | [redacted] | [redacted] | 2/27/26 | | | | $1,476,000.00 |
| 2 | Bette & Cing | (518) 213-1010 | [redacted] | [redacted] | 2/27/26 | | | | NB |
| 3 | Economy Paving | (607) 756-2819 | [redacted] | [redacted] | 3/3/26 | | | | $1,593,977.00 |
| 4 | JP Dugan Construction LLC | 607-595-9968 | [redacted] | cash | 3/3/2026 | | | | $1,352,277.90 |
| 5 | Vector Construction | 315-699-9277 | [redacted] | [redacted] | 3/4/26 | | | | $1,468,388.50 |
| 6 | Procon Contracting | 607-760-5322 | [redacted] | [redacted] | 3-12-26 | | | | NB |
| 7 | | | | | | | | | |
| 8 | | | | | | | | | |
| 9 | | | | | | | | | |
| 10 | | | | | | | | | |